CITY OF
LAFAYETTE

February 5, 2020

Board of Public Works & Safety
City of Lafayette

20 North 6™ Street

Lafayette, IN 47901

Dear Board Members,

You have before you a Contract with American Structurepoint for Professional Services to
prepare a preliminary basis of design report evaluating the existing Rainey Brook and Waterstone
Lift Stations. These Lift Stations have been identified by Renew’s maintenance department for
potential need of future replacement or upgrade. Both of these lift stations will be evaluated for
current condition and capacity and potential alternatives for future capacity increases.

American Structurepoint will perform the work outlined in this Contract for the Not to Exceed
amount of $93,900. This amount includes $15,750 for flow monitoring services for the
Engineers consultant Gripp Inc. This Contract has been reviewed by the City Attorney and I

recommend it for your approval.

?ﬁﬂly,

BIM
Superintendent
Lafayette Renew
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SHORT FORM OF AGREEMENT
BETWEEN OWNER AND ENGINEER
FOR PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as of the last required signature below (“Effective Date”)
between City of Lafayette (“Owner”) and American Structurepoint, Inc. (“Engineer”).

Owner’s Project, of which Engineer’s services under this Agreement are a part, is generally
identified as follows: Rainey Brook and Waterstone Lift Stations Study (“Project”).

Engineer’s services under this Agreement are generally identified as follows: Please see
Engineer’s proposal letter dated October 2, 2019. (“Services”).

Owner and Engineer further agree as follows:

1.01

A.

2.01

Basic Agreement and Period of Service

Engineer shall provide or furnish the Services set forth in this Agreement. If authorized by Owner,
or if required because of changes in the Project, Engineer shall furnish services in addition to those

set forth above (“Additional Services”).

Engineer shall complete its Services within the following specific time period: As identified in
Engineer’s proposal letter dated October 2, 2019. If no specific time period is indicated, Engineer
shall complete its Services within a reasonable period of time.

If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and
continuous progress of Engineer’s Services is impaired, or Engineer’s Services are delayed or
suspended, then the time for completion of Engineer’s Services, and the rates and amounts of
Engineer’s compensation, shall be adjusted equitably.

Payment Procedures

Invoices: Engineer shall prepare invoices in accordance with its standard invoicing practices and
submit the invoices to Owner on a monthly basis. Invoices are due and payable within 30 days of
receipt. If Owner fails to make any payment due Engineer for Services, Additional Services, and
expenses within 30 days after receipt of Engineer’s invoice, then (1) the amounts due Engineer will
be increased at the rate of 1.0% per month (or the maximum rate of interest permitted by law, if
less) from said thirtieth day, and (2) in addition Engineer may, after giving seven days written notice
to Owner, suspend Services under this Agreement until Engineer has been paid in full all amounts
due for Services, Additional Services, expenses, and other related charges. Owner waives any and
all claims against Engineer for any such suspension.

Payment: As compensation for Engineer providing or furnishing Services and Additional Services,
Owner shall pay Engineer as set forth in Paragraphs 2.01, 2,02 (Services), and 2.03 (Additional
Services). If Owner disputes an invoice, either as to amount or entitlement, then Owner shall
promptly advise Engineer in writing of the specific basis for doing so, may withhold only that portion
so disputed, and must pay the undisputed portion.
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2.02  Basis of Payment
A. Owner shall pay Engineer for Services as follows:

1. An amount equal to the cumulative hours charged to the Project by each class of Engineer’s
employees times standard hourly rates for each applicable billing class, plus Engineer’s
consultants’ charges, if any, not to exceed $93,900. The total fee includes $78,150 for Services
provided directly by Engineer and $15,750 for services provided by Engineer’s consultant, Gripp,
Inc.

2. Engineer’s Standard Hourly Rates are attached as Appendix 1. Engineer reserves the right to
update its hourly rates annually, consistent with its company policy, if the project exceeds
twelve (12) months from the date of Notice to Proceed. The Engineer will provide the Owner
thirty (30) days’ notice prior to the change in rates.

2.03  Additional Services: For Additional Services, Owner shall pay Engineer anameunt-equalte-the

3.01 Termination

A. The obligation to continue performance under this Agreement may be terminated:

1. For cause,

a. By either party upon 30 days written notice in the event of substantial failure by the other
party to perform in accordance with the Agreement’s terms through no fault of the
terminating party. Failure to pay Engineer for its services is a substantial failure to perform
and a basis for termination.

b. By Engineer:

1) upon seven days written notice if Owner demands that Engineer furnish or perform
services contrary to Engineer’s responsibilities as a licensed professional; or

2) upon seven days written notice if the Engineer’s Services are delayed for more than 90
days for reasons beyond Engineer’s control, or as the result of the presence at the Site
of undisclosed Constituents of Concern, as set forth in Paragraph 5.01.1.

c. Engineer shall have no liahility to Owner on account of a termination for cause by Engineer.

d. Notwithstanding the foregoing, this Agreement will not terminate as a result of a substantial
failure under Paragraph 3.01.A.1.a if the party receiving such notice begins, within seven
days of receipt of such notice, to correct its substantial failure to perform and proceeds
diligently to cure such failure within no more than 30 days of receipt of notice; provided,
however, that if and to the extent such substantial failure cannot be reasonably cured
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4.01

5.01

within such 30 day period, and if such party has diligently attempted to cure the same and
thereafter continues diligently to cure the same, then the cure period provided for herein
shall extend up to, but in no case more than, 60 days after the date of receipt of the notice.

2. For convenience, by Owner effective upon Engineer's receipt of written notice from Owner.

In the event of any termination under Paragraph 3.01, Engineer will be entitled to invoice Owner
and to receive full payment for all Services and Additional Services performed or furnished in
accordance with this Agreement, plus reimbursement of expenses incurred through the effective
date of termination in connection with providing the Services and Additional Services, and
Engineer’s consultants’ charges, if any.

Successors, Assigns, and Beneficiaries

Owner and Engineer are hereby bound and the successors, executors, administrators, and legal
representatives of Owner and Engineer (and to the extent permitted by Paragraph 4.01.B the
assigns of Owner and Engineer) are hereby bound to the other party to this Agreement and to the
successors, executors, administrators, and legal representatives (and said assigns) of such other
party, in respect of all covenants, agreements, and obligations of this Agreement.

Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including,
but without limitation, money that is due or may become due) in this Agreement without the
written consent of the other party, except to the extent that any assignment, subletting, or transfer
is mandated by law. Unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under this Agreement.

Unless expressly provided otherwise, nothing in this Agreement shall be construed to create,
impose, or give rise to any duty owed by Owner or Engineer to any Constructor, other third-party
individual or entity, or to any surety for or employee of any of them. All duties and responsibilities
undertaken pursuant to this Agreement will be for the sole and exclusive benefit of Owner and
Engineer and not for the benefit of any other party.

General Considerations

The standard of care for all professional engineering and related services performed or furnished by
Engineer under this Agreement will be the care and skill ordinarily used by members of the subject
profession practicing under similar circumstances at the same time and in the same locality.
Engineer makes no warranties, express or implied, under this Agreement or otherwise, in
connection with any services performed or furnished by Engineer. Subject to the foregoing standard
of care, Engineer and its consultants may use or rely upon design elements and information
ordinarily or customarily furnished by others, including, but not limited to, specialty contractors,
manufacturers, suppliers, and the publishers of technical standards.

Engineer shall not at any time supervise, direct, control, or have authority over any Constructor’s
work, nor shall Engineer have authority over or be responsible for the means, methods, techniques,
sequences, or procedures of construction selected or used by any Constructor, or the safety
precautions and programs incident thereto, for security or safety at the Project site, nor for any
failure of a Constructor to comply with laws and regulations applicable to such Constructor’s
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furnishing and performing of its work. Engineer shall not be responsible for the acts or omissions of
any Constructor.

Engineer neither guarantees the performance of any Constructor nor assumes responsibility for any
Constructor’s failure to furnish and perform its work.

Engineer’s opinions (if any) of probable construction cost are to be made on the basis of Engineer’s
experience, qualifications, and general familiarity with the construction industry. However, because
Engineer has no control over the cost of labor, materials, equipment, or services furnished by others,
or over contractors’ methods of determining prices, or over competitive bidding or market
conditions, Engineer cannot and does not guarantee that proposals, bids, or actual construction cost
will not vary from opinions of probable construction cost prepared by Engineer. If Owner requires
greater assurance as to probable construction cost, then Owner agrees to obtain an independent

cost estimate.

Engineer shall not be responsible for any decision made regarding the construction contract
requirements, or any application, interpretation, clarification, or modification of the construction
contract documents other than those made by Engineer or its consultants.

All documents prepared or furnished by Engineer are instruments of service, and Engineer retains
an ownership and property interest (including the copyright and the right of reuse) in such
documents, whether or not the Project is completed. Owner shall have a limited license to use the
documents on the Project, extensions of the Project, and for related uses of the Owner, subject to
receipt by Engineer of full payment due and owing for all Services and Additional Services relating
to preparation of the documents and subject to the following limitations:

1, Owner acknowledges that such documents are not intended or represented to be suitable for
use on the Project unless completed by Engineer, or for use or reuse by Owner or others on
extensions of the Project, on any other project, or for any other use or purpose, without written
verification or adaptation by Engineer;

2. any such use or reuse, or any maodification of the documents, without written verification,
completion, or adaptation by Engineer, as appropriate for the specific purpose intended, will be
at Owner’s sole risk and without liability or legal exposure to Engineer or to its officers, directors,
members, partners, agents, employees, and consultants;

3. Owner shall indemnify and hold harmless Engineer and its officers, directors, members,
partners, agents, employees, and consultants from all claims, damages, losses, and expenses,
including attorneys’ fees, arising out of or resulting from any use, reuse, or modification of the
documents without written verification, completion, or adaptation by Engineer; and

4. such limited license to Owner shall not create any rights in third parties.

Owner and Engineer may transmit, and shall accept, Project-related correspondence, documents,
text, data, drawings, information, and graphics, in electronic media or digital format, either directly,
or through access to a secure Project website, in accordance with a mutually agreeable protocol.

To the fullest extent permitted by law, Owner and Engineer (1) waive against each other, and the
other’s employees, officers, directors, members, agents, insurers, partners, and consultants, any

EJCDC® E-520, Short Form of Agreement Between Owner and Engineer for Professional Services.

This document is a MODIFIED version of EICDC® E-520, Copyright © 2015 by the National Saciety of Professional Engineers, American
Council of Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC

documents. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
Page 4 2019.01718




DocuSign Envelope ID: 7TFCEB6B5-34AD-40C3-BC1B-317AC04EDB17

and all claims for or entitlement to special, incidental, indirect, or consequential damages arising
out of, resulting from, or in any way related to this Agreement or the Project, and (2) agree that

Engmeer s total Inab|l|ty to Owner under thls Agreement shaII be—l+mrted—te—$501099—er—the—¢e¥a~l

2 ; , : not exceed the available
proceeds under any General I.labllltv (mcludlng Automnblle) and Professional Liability Insurance
required to be carried by Engineer under this Agreement.

|.  The parties acknowledge that Engineer’s Services do not include any services related to unknown
or undisclosed Constituents of Concern. If Engineer or any other party encounters, uncovers, or
reveals an unknown or undisclosed Constituent of Concern, then Engineer may, at its option and
without liability for consequential or any other damages, suspend performance of Services on the
portion of the Project affected thereby until such portion of the Project is no longer affected, or
terminate this Agreement for cause if it is not practical to continue providing Services.

J.  Ownerand Engineer agree to negotiate each dispute between them in good faith during the 30 days
after notice of dispute. If negotiations are unsuccessful in resolving the dispute, then the dispute
shall be mediated. If mediation is unsuccessful, then the parties may exercise their rights at law.

K. This Agreement is to be governed by the law of the state in which the Project is located.

L. Engineer’s Services and Additional Services do not include: (1) serving as a “municipal advisor” for
purposes of the registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and
Consumer Protection Act (2010) or the municipal advisor registration rules issued by the Securities
and Exchange Commission; (2) advising Owner, or any municipal entity or other person or entity,
regarding municipal financial products or the issuance of municipal securities, including advice with
respect to the structure, timing, terms, or other similar matters concerning such products or
issuances; (3) providing surety bonding or insurance-related advice, recommendations, counseling,
or research, or enforcement of construction insurance or surety bonding requirements; or (4)
providing legal advice or representation.

M. If the Project is constructed, Owner shall require the Constructor to purchase and maintain
general liability insurance and to cause Engineer and Engineer’'s Consultants to be listed as
additional insureds on a primary and non-contributory basis with respect to such liability
insurance purchased and maintained by the Constructor for the Project.

N. Engineer and Owner each agree to indemnify and hold the other harmless, and their respective
officers, employees, agents and representatives from and against liability for all claims, losses,
damages or expenses caused by the indemnifying party’s negligent acts, errors or omissions. In
the event claims, losses and damages or expenses are caused by the joint or concurrent negligence
of Engineer and Owner, they shall be borne by each party in proportion to its negligence.

0. Engineer shall at its own expense maintain in effect during the term of the Agreement the
following insurance with limits as shown or greater:

1. General Liability (including Automobile) — combined single limit of $2,000,000. The Owner
shall be named as Additional Insured and be given a 30-day notice of cancellation, non-
renewal or significant change of coverage. Engineer’s insurance shall be written on a
primary” basis and the Owner’s insurance program shall be in excess of all of Engineer's
available coverage.
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6.01

7.01

2. Worker's Compensation — Statutory limit. Workers Compensation shall include a Waiver of
Subrogation endorsement in favor of the Owner.

3. Professional Liability for protection against claims arising out of the performance of
professional services caused by negligent error, omission or act in the amount of $2,000,000.

4. The Engineer shall provide Certificates of Insurances indicated the aforesaid coverage.

Engineer must enroll in and verify the work eligibility status of all newly hired employees of the
Engineer through the E-Verify program operated by the United States Department of Homeland
Security. If the E-Verify program ceases to exist, the Engineer will not be required to verify the
work eligibility status of newly hired employees through the E-Verify program. The Engineer
affirms under penalties for perjury that the Engineer does not knowingly employ an unauthorized

alien.

Engineer certifies that under penalties of perjury that it does not engage in investment activities
in Iran as more particularly described in Indiana Code 5-22-16.5.

Total Agreement

This Agreement (including any expressly incorporated attachments), constitutes the entire
agreement between Owner and Engineer and supersedes all prior written or oral understandings.
This Agreement may only be amended, supplemented, modified, or canceled by a duly executed
written instrument.

Definitions

Constructor—Any person or entity (not including the Engineer, its employees, agents,
representatives, and consultants), performing or supporting construction activities relating to the
Project, including but not limited to contractors, subcontractors, suppliers, Owner’s work forces,
utility companies, construction managers, testing firms, shippers, and truckers, and the employees,
agents, and representatives of any or all of them.

Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated biphenyls
(PCBs), hazardous waste, and any substance, product, waste, or other material of any nature
whatsoever that Is or becomes listed, regulated, or addressed pursuant to (a) the Comprehensive
Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA"); (b)
the Hazardous Materials Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation
and Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”"); (d) the Toxic Substances Control Act, 15 U.S.C.
§52601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq,; (f) the Clean Air Act, 42 U.S.C.
§§7401 et seq.; or (g) any other federal, State, or local statute, law, rule, regulation, ordinance,
resolution, code, order, or decree regulating, relating to, or imposing liability or standards of
conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.

Attachments:

Appendix 1, Engineer's Standard Hourly Rates
Exhibit A: Engineer’s scope and fee proposal dated October 2, 2019
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of
which is indicated on page 1.

OWNER: City of Lafayette ENGINEER: American Structurepoint, Inc.

DocuSigned by:

rﬁafﬁw'm Pallotta

~——58FAB42982DC4TT ...

By: Name: Catherine Pallotta

Title: Gary Henriott, President Title: Group Leader, Utility Infrastructure

Date Signed: 12/17/2019

By:

Title:  Norm Childress

By:

Title:  Amy Moulton

By:

Title:  Cindy Murray

By:

Title:  Ron Shriner
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Engineer’s Standard Hourly Rates

This is Appendix 1, Engineer’s Standard Hourly
Rates, referred to in and part of the Short Form of
Agreement between Owner and Engineer for
Professional Services.

A. Standard Hourly Rates:

1. Standard Hourly Rates are set forth in this Appendix 1 and include salaries and wages paid to
personnel in each billing class plus the cost of customary and statutory benefits, general and
administrative overhead, non-project operating costs, and operating margin or profit.

2. The Standard Hourly Rates apply only as specified in Paragraphs 2.01, 2.02, and 2.03, and are subject

to annual review and adjustment.

B. Schedule of Hourly Rates:

EMPLOYEE CLASSIFICATION

Principal

Senior Engineer

Senior Project Manager
Project Manager

Project Engineer

Staff Engineer

Senior Technician/Designer

HOURLY RATE
310/h
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Appendix 1, Standard Hourly Rates Schedule.
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e
AMIRICAN 9025 RIVER ROAD, SUITE 200

g. STRUCTUREPNI\H INDIANAPOLIS, INDIANA 46240

TEL 317.547.5580

i TEL 317.543.0270

October 2, 2019

Mr. Brad Talley

Director

Lafayette Renew

1700 Wabash Avenue
Lafayette, Indiana 47901

Re: Rainey Brook and Waterstone Lift Stations Study

Dear Mr. Talley,

American Structurepoint, Inc. (AS) is pleased to submit this Scope of Technical Services to prepare a
preliminary basis of design report evaluating the existing Rainey Brook and Waterstone Lift Stations.
The property south of W 500 S has been identified for potential development which will impact the
Rainey Brook Lift Station. Additionally, a separate development east of S 250 E is expected to impact
the Waterstone Lift Station.

It is our understanding that Lafayette Renew would like to move forward with the preliminary basis
of design report for Rainey Brook and Waterstone Lift Stations including evaluating the existing
capacity of the station for both lift stations, the remaining capacity of the Waterstone Lift Station,
and two (2) recommended alternatives for increasing the capacity of Rainey Brook for future
development. ASI will provide engineering services necessary to collect relevant field data, prepare
GIS maps, and develop a preliminary basis of design report.

Scope of Services

Task 1 — Rainey Brook Lift Station Study

Task 1.1 - Existing Lift Station Evaluation: This task will consist of reviewing as-builts of the existing
lift station, reviewing historical pump data, conducting one (1) field visit to verify the as-builts and
perform a pump down test, evaluating test results and taking measurements of the existing incoming
sanitary sewer. Collectively, this information will provide the basis for calculating lift station capacity.

Task 1.2 — Development Study Evaluation: This task will consist of reviewing the development study
provided by the Owner for the land south of W500S identified in Exhibit A, review of the existing
zoning for the area expected to be developed, review of the existing Sanitary Sewer Master Plan for
the area if available, and review of existing GIS collection system maps to determine what areas could
discharge to the Rainey Brook Lift Station.
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Mr. Brad Talley
October 2, 2019
Page 2

Task 1.3 - Alternatives Development: AS| staff will develop up to two (2) alternatives to increase
capacity to the lift station for future development, force main routing, and sanitary sewer routing to the
lift station. The alternatives will be evaluated based on various criteria such as financial considerations,
constructability, utility conflicts, operations and maintenance, and other criteria as deemed important
by Lafayette Renew. Available GIS information will be used for the alternatives development.

Task 1.4 - Opinions of Probable Cost ASI staff will develop construction quantities and conceptual
opinions of probable construction cost for the alternative solutions developed. The opinions of probable
cost are provided without the benefits of design drawings or topographic survey. Due to the conceptual
nature of the preliminary engineering report, a minimum contingency of 40% will be utilized on estimates
of construction costs.

Task 1.5 - Basis of Design Report: AS| staff will provide, as a final deliverable, a brief preliminary basis of
design report that documents the data collection, analysis, and conclusions generated as a result of the
preliminary engineering. The report will also include a discussion of the various alternatives considered,
cost estimates, exhibits of the proposed alternatives, and a discussion of how the alternatives are
impacted by the various evaluation criteria. The report will also summarize the recommended approach
for proceeding for a potential next phase of the project. A draft report will be submitted to the Owner for
review and an Owner review meeting will be held to discuss the review comments. The report will be
finalized after edits are made in response to Owner review comments.

Task 2 — Waterstone Lift Station Study

Task 2.1 - Flow Monitoring: This task will consist of flow monitoring provided by Gripp for the three (3)
incoming sanitary sewers to the lift station. Gripp will provide flow monitoring for three (3) months. If
sufficient wet weather flow data is not obtained within three (3) months, the monitoring time may be
extended as an additional service with the approval of the Owner.

Task 2.2 - Existing Lift Station Evaluation: This task will consist of reviewing as-builts of the existing lift
station, reviewing historical pump data, conducting one (1) field visit to verify the as-builts and perform a
pump down test, and evaluating the results.

Task 2.3 — Development Study Evaluation: This task will consist of reviewing the potential development
for the areas identified in Exhibit B and potential future flows to the lift station.

Task 2.4 - Alternatives Development: This task will consist of reviewing flow monitoring data provided
by Gripp, reviewing the existing lift station evaluation, reviewing existing GIS to determine the remaining
available capacity in the lift station and force main, and developing up to two (2) alternatives to provide
additional capacity to the lift station. The alternatives will be evaluated based on various criteria such as
financial considerations, utility conflicts, maintenance, and other criteria as deemed important by
Lafayette Renew. Available GIS information will be used for the alternatives development.

Task 2.5 — Opinions of Probable Cost ASI staff will develop construction quantities and conceptual
opinions of probable construction cost for the alternative solutions developed. The opinions of probable
cost are provided without the benefits of design drawings or topographic survey. Due to the conceptual
nature of the preliminary engineering report, a minimum contingency of 40% will be utilized on estimates
of construction costs.
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Mr. Brad Talley
October 2, 2019
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Task 2.6 — Basis of Design Report: AS| staff will provide, as a final deliverable, a brief preliminary basis of
design report that documents the data collection, analysis, and conclusions generated as a result of the
preliminary engineering. The report will also include a discussion of the various alternatives considered,
cost estimates, exhibits of the proposed alternatives, and a discussion of how the alternatives are
impacted by the various evaluation criteria. The report will also summarize the recommended approach
for proceeding for a potential next phase of the project. A draft report will be submitted to the Owner
for review and an Owner review meeting will be held to discuss the review comments. The report will be
finalized after edits are made in response to Owner review comments.

Information/Services Provided by the Owner: Fees and schedule for the project assume that the
following information will be provided by the Owner.

1. As-builts for the Rainey Brook and Waterstone Lift Stations and forcemains

2. GIS maps for the existing collection system including: sanitary sewers, sanitary manholes, force
mains, lift stations, parcel data, zoning data, and topographic data
SCADA data and run hours for each lift station
Development Study for the land south of W500S and zoning designation
Sanitary Sewer Master Plan for area surrounding Rainey Brook Lift Station
Survey of incoming sanitary sewers to the Rainey Brook Lift Station or top of casting elevations
for the incoming sanitary sewer manholes
7. Assistance during pump down test for both lift stations

SN S

Exclusions: The following services are not included in the Scope of Services. These services shall be
provided for additional fee only after receiving written authorization from Owner.

=

Preparation of right-of-way exhibits or easements
Electrical and 1&C Evaluation
Structural Evaluation
SCADA Upgrades
Preparation of Design and Construction Documents
Agency Coordination or Permitting
Location of Utilities
Phase | or Phase Il Environmental Assessment
Karst Resources Investigation
. Wetland Delineation
. Geotechnical Investigation
. Topographic Survey
. Utility Coordination
. Endangered species surveys or coordination
. Investigation and evaluation of potential mitigation or restoration planting site(s)
. Design and preparation of plans and specifications or Construction Plans
. Floodplain or Floodway Analysis
. More than one iteration of review and response for the Basis of Design Report
. Services resulting from changes of scope or magnitude of the project as described above

CRNDO AW
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Mr. Brad Talley
October 2, 2019

Page 4
Schedule of Services
Task Schedule
Draft Rainey Brook Lift Station Basis of Design Sixty (60) calendar days after completion of field
visit and receipt of information from the Owner
Draft Waterstone Lift Station Basis of Designh 45 calendar days after receipt of flow monitoring
data and receipt of information from the Owner.
Basis of Design Report Review Meeting 15 calendar days after delivery of the Basis of
Design Report
Final Basis of Design Report 20 calendar days after receipt of review
comments from the Owner

[hourly rate not to exceed

Compensation: Compensation for the professional services described in the scope shall be a lump-sum
fee of $93,900..This fee for the scope described above is valid for one (1) year from the date of this letter
proposal. Fees forall services will be invoiced monthly upon a percent completion basis.

If the assumptions made in the scope of services relative to extent of work are found to change, you will
be notified in writing antha new (extra or reduced) fee will be presented.

Mr. Talley, thank you for youlgonfidence in our abilities at American Structurepoint. We have an
experienced and talented staff reddy to assist you with this project. If this proposal is acceptable, please
notify us, and we will get an agreement finalized.

Very truly yours, The compensation structure will be according to section

American Structurepoint, Inc. 2.02 of the EJCDC agreement between American
W M Structurepoint and Lafayette Renew.

Michael Hendricks Catherine Pallotta

Regional Services Director Group Leader

Attachments

Exhibit A

Exhibit B
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EXHIBIT B: WATERSTONE
LIFT STATION
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